Expansion Notes:

Screened Porch/Lounge	(645 SF)
Vestibule	(111 SF)
Restrooms/Janitor	(94 SF)

Total Expansion: (980 SF)

980 SF +/- @ $125/SF - $122,250.00 +/-

General:

Addition of outdoor area for mechanical equipment as well as a delivery drive and trash area.

RS 204-21